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 Scope of work 
 Job Estimate 
 Timelines 
 Inputs Required  
 Contract Terms 

 
 

Palava Aspi 
 
 Augmented Reality (AR) based Interactive Digital model 

 



                 
 
This contract is proposed to be made between M/s Sparrow Interactive Pvt. Ltd. (Hereinafter 
referred to as Sparrow) having its registered office at A-45, Mohan Cooperative, New Delhi – 
110044 and M/s Lodha Group having their office in Mumbai (hereinafter referred to as Client) 
shall be governed by the following terms. 

 
Scope of Work 
 
Work Statement 
To develop an AR based Interactive model for Palava Aspi an upcoming premium residential 
development in Palava by Lodha Group. The model would give a complete overview of the 

various aspects of the Architecture and Landscape elements in the housing development. 
 
Project Details 
Name & Location : Palava Aspi 
Project Type  : Premium Residential 
 
 
Deliverables 
 
Option 1 
Rendered master plan on table @1:200 / 250 scale – To be viewed via Android tablets for 
Augmented Reality (AR) Experience. 
 
Option 2 
White model (blocks) on table @1:200 / 250 scale – To be viewed via Android tablets for 
Augmented Reality (AR) Experience.  
 
 

Job Estimate 
 
Sparrow will charge a cumulative cost for Application development & Media creation, Base 
table, White-model / Rendered master plan: 
 
INR 24,00,000 for Option 1  
INR 31,00,000 for Option 2  
 
*Taxes chargeable as extra 
 
 



                 
 

Timeline  
 

7-8 weeks would be required to develop and install the AR based digital model on site post hand-
over of inputs and receipt of necessary advances. 

 

Contract Terms 

Inputs   

‘Client’ will provide the essential data in the form of logos, illustrations, architectural drawings 

and Auto Cad, perspective views, reference imagery for materials etc. as detailed below 

1. Site Master plan in CAD 

2. CAD Inputs for all Structures (Elevations of all 4 sides and Plans) 

3. Landscape plan 

4. Material Specifications for entire building façade 

5. Landscape Material Specifications for Paved Areas, Decks etc. 

6. Gate house Design Details (CAD) 

 

Confidentiality 

Both Client and Sparrow will maintain strict confidentiality about the project documents and 

details. 

 

Validity 

The terms mentioned in this document are valid for a period of 30 days post which Sparrow 

reserves the right to modify these.  However, all contract terms shall remain in force for the 

whole lifecycle of the project once the project is awarded. 

 

Revision in Plans/ Inputs 

We will suggest that work should be commenced once all inputs are in final shape. We shall not 

entertain any revision in CAD inputs during the course of contract. In case of revisions in CAD 

files extra budget and time estimate would be raised and work will get commenced only after due 

approvals from the client.  

 

 



                 
 
Delivery Timelines 

Delivery timelines stated in this document are subject to availability of inputs in terms of CAD 

files/ master plan/ landscape plan/ Indicative Perspectives etc. that shall be considered final to 

honor the project timelines. Delay in inputs beyond 15th November, change requests or revision in 

these files while the project is being developed would affect the timelines adversely.  

 

Project Communication 

In order to deliver a useful product within the defined timeframe it is very important that the 

project progress communication as well as all development/ design related input exchange 

happens in a completely transparent mode. In order to achieve this 

a. Sparrow will allocate a dedicated project manager/ client-servicing manager for 

Client. The person will be responsible and answerable on all development related 

issues and would be client’s single point contact within Sparrow. 

b. Sparrow will also desire that all inputs/ approvals/ communication to/ from the 

client end be channeled through a single point contact allocated by Sparrow to 

avoid any kind of communication gap. 

 

Payment terms  

The terms of payment for the project will be as follows: 

 50% of project charge will be paid as advance 

 35% on approval of Application / Media 

 Balance 15% on delivery and installation of the model 

 Taxes would be applicable as extra (GST)  

 All payments to be made in favour of Sparrow Interactive Pvt. Ltd. 

 

 

Commencement of Work 

Work on the project will start within 3 working days of the following events: 

- Order confirmation letter from you. 

- Receipt of 50% advance towards the payment for the project. 

 


